
 

 
 July 12, 2012 

 
101 - ASHLAND - EAST 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon 18-Jun-2012 10:10 MDT 

Cross Section Sheet 276 is hereby replaced:   Cross Sections Pg 276 

*****************************************************************************

************** 

Clarification: 

Submitted: Wed, 27-Jun-2012 15:09 MDT 

Two timber stockpasses within the project limits at Station 54+85 and Station 

106+27 were destroyed by fire. 

MDT Maintenance crews are in the process of replacing these stockpasses with 

temporary pipes.   

 

The timber stockpass that was destroyed at Station 54+85 was 6 foot by 7 foot 

and the temporary replacement  

pipe will be 32 inch or 42 inch smooth pipe. 

 

The stockpass at Station 106+27 was 10 foot by 10 foot and the temporary 

replacement pipe will be a 42 inch  

smooth pipe. 

 

The intent is to leave the new temporary pipes in place and have the awarded 

contractor upgrade to the pipes  

currently shown in the plans. Maintenance will be monitoring the pipes prior 

to the Notice to Proceed.  Once  

the Notice to Proceed is issued the contractor will be responsible for 

monitoring the conditions of the  

undersized pipes until they are replaced.  If extra work is necessary because 

of damage due to runoff or  

other events it will be paid for under force account. 

 

The temporary replacement pipes are to be salvaged to the MDT Maintenance 

yard in Ashland, MT.  Include the  

salvage in the cost of the new pipe. 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu, 28-Jun-2012 8:31 MDT 

The Hydraulic Data Summary Sheet (Sheet 28) has been updated.  HYDRAULIC DATA 

SUMMARY SHEET 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 03-Jul-2012 11:16 MDT 

A Revised Wage Determination Modification issued by the U.S. Department of 

Labor effective June 22, 2012  

is made part of this contract and supersedes the rates in the advertised 

proposal.  The Zone Pay rates for  

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised 

(see Page 4). 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_061812_X_SECTIONS_PG_276.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_062812_HYD_DATA_SUMMARY_SHEET.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_062812_HYD_DATA_SUMMARY_SHEET.PDF


REVISED WAGE RATES 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu. 05-Jul-2012 9:02 MDT 

The attached special provision, BLENDING MATERIAL is hereby added to this 

contract. 

BLENDING MATERIAL 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu, 05-Jul-2012 13:54 

An Addendum has been posted for this project. 

Please click on the following link to access the information.  ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue. 10-Jul-2012 11:17 MDT 

The following Special Provision is here by added to this contract: 

 

FENCING 

Due to the recent fires that destroyed the fencing within the project limits 

it will be required  

to have all fencing operations completed by October 15, 2012. 

*****************************************************************************

************** 

-1- 

Submitted: Thu, 21-Jun-2012 08:35 MDT 

Company: Oftedal Construction 

Contact:  josh witkop 

Question: 

Can you post the geopak files for this job.  Thanks. 

Answer: 

Submitted: Fri, 22-Jun-2012 13:58 MDT 

The design files for the requested project are posted on the MDT FTP site for 

your use at:  GEOPACK FILES 

The requested files do not represent the staked project, but are only design 

files.  The Department  

cannot guarantee the accuracy of the electronic data, particularly as it may 

be called up by your  

computer, nor does any data in these files supersede the data in the contract 

documents.  In addition, 

the Department will not make any revisions to the electronic files pertaining 

to the staked project,  

change ordered work, or changes that are made during construction to fit 

field conditions. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Thu, 28-Jun-2012 16:17 MDT 

Company: SK Construction Inc 

Contact:  Kelly Redmond 

Question: 

There is a reference in culvert summary of a special installation of pipe, 

but no payment items in the Special  

Provisions for that or the steel casing. 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_070512_BLENDING_MATERIAL_SPECIAL.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/contractors/ASHLAND-EAST_GEOPAK/


Answer:  

Submitted: Mon. 02-Jul-2012 11:00 MDT 

Bid items for Special Installation of Pipe and Steel Casing will be added by 

addenda. 

Revised: Mon, 02-Jul-2012 14:09 MDT 

The revised plan sheets and cross section sheet can be found at the following 

links: 

PLAN SHEETS 25, 26 & 46 

X-SECTION SHEET 250 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Thu, 05-Jul-2012 09:41 MDT 

Company: Prince, Inc. 

Contact:  Mike Sharp 

Question: 

There does not appear to be any bid items or quantities for cement and fly 

ash for the Bid Alternate Group AA2.   

Could you please quantify those items and add them by addendum?  Thank you. 

Answer:  

Submitted: Thu. 05-Jul-2012 10:45 MDT 

Please refer to Supplemental Specification 304-Portland Cement Treated Base 

effective July 12, 2012.  Cement and  

fly ash are no longer measured or paid separately. 

_____________________________________________________________________________

______________ 

-4- 

Submitted: Fri, 06-Jul-2012 11:24 MDT 

Company: Contech 

Contact:  Dennis Dirks 

Question: 

Sta 63+33, 118+60, 125+00, 131+50, and 137+50 show only rcp.  Can you give an 

explanation? 

Answer: 

Submitted: Mon, 09-Jul-2012 9:35 MDT 

Pipes are RCP due to minimum cover requirements. 

Station 63+33, min. cover is 1.3 ft 

Station 118+60, min. cover is 1.3 ft 

Station 125+00, min. cover is 1.2 ft 

Station 131+50, min. cover is 1.3 ft 

Station 137+50, min. cover is 1.3 ft 

_____________________________________________________________________________

______________ 

-5- 

Submitted: Fri, 06-Jul-2012 13:32 MDT 

Company: Mountain West Holding Co 

Contact:  Chris Connors 

Question: 

Special Provision #23 specifies that the MDT supplied Message Boards are to 

be place by the contractor and that  

message updates are the responsiblility of the contractor as well.  Where 

does the contractor need to obtain the  

message boards from the MDOT?  Who is responsible for damage to the message 

boards while in place? IF the  

boards malfunction or quit working, who is responsible for maintenance and 

repair?  Will training be provided on  

the operation and maintenance of the message boards? 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_070212_PLAN_SHTS_25_26_46.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_070212_X_SECTIONS_PG_250.PDF


Is there a method of payment for the required work or are the costs to be 

offset into other items? 

Answer:  

Submitted: Tue. 10-Jul-2012 11:19 MDT 

Transport the message boards from the MDT maintenance yard in Ashland to 

their respective locations. 

MDT will be responsible for any damage after they are placed or if they quit 

working.  Training will not be provided. 

Include the cost associated for this work in other items. 

MDT will change the messages on the boards, but the contractor will be 

required to check on the message boards  

periodically to ensure that they are working correctly. 

_____________________________________________________________________________

______________ 

-6- 

Submitted: Mon, 09-Jul-2012 10:18 MDT 

Company: Macon Supply 

Contact:  Chuck Eskro 

Question: 

Would you please give acceptable spec or product for the Coconut blankets on 

the project.  Thanks. 

Answer:  

Submitted: Tue. 10-Jul-2012 11:22 MDT 

The blanket should meet or exceed the following specifications: 

-100% coconut fiber, rolled erosion control blanket. 

-Minimum 0.27 kg per square meter of coconut fiber. 

-Constructed with top and bottom netting of 100% biodegradable natural 

fibers. 

-Stitched with 100% biodegradable thread. 

 

 
102 - KINGS HILL & SF089 KINGS HILL SOUTH GUARD RAIL 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 03-Jul-2012 11:18 MDT 

A Revised Wage Determination Modification issued by the U.S. Department of 

Labor effective June 22, 2012  

is made part of this contract and supersedes the rates in the advertised 

proposal.  The Zone Pay rates for  

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised 

(see Page 4). 

REVISED WAGE RATES 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu. 05-Jul-2012 12:45 MDT 

Seal and cover of approaches has been removed from the plans for both 

projects in this contract.  Revised plan  

sheets and quantities are provided at the following links: 

KINGS HILL 

SF089 KINGS HILL SOUTH GUARD RAIL E 

An addendum will be issued reflecting the quantity changes for items Cover – 

Type 1 and Seal CRS-2P for the two  

tied projects. 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/102_KINGS_HILL_SF089_KINGS_HILL_S_GRDRL/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/102_KINGS_HILL_SF089_KINGS_HILL_S_GRDRL/_UPDATED_070512_KINGS_HILL_PLANS_PGS_15-16.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/102_KINGS_HILL_SF089_KINGS_HILL_S_GRDRL/_UPDATED_070512_SF_089_KINGS_HILL_GUARDRAIL_PG_8.PDF


*****************************************************************************

************** 

Clarification: 

Submitted: Thu, 05-Jul-2012 13:55 

An Addendum has been posted for this project. 

Please click on the following link to access the information.  ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

*****************************************************************************

************** 

-1- 

Submitted: Fri, 22-Jun-2012 10:14 MDT 

Company: Century Companies Inc 

Contact:  Jonathan Skillman 

Question: 

The contract time shown in this project is sufficient for actually performing 

the work on the job but it looks  

like getting a permit for a pit for the crusher will be 70 to 90 days.  Would 

the department consider taking  

that time into account on this job by additional time or flex time for the 

NTP? 

Answer:  

Submitted: Fri. 22-Jun-2012 11:15 MDT 

Special Provision 2 - Contract Time is hereby replaced with the following: 

CONTRACT TIME – FLEX TIME PROCEED DATE [108] (Revised 1-20-10) 

A.  General.  This provision modifies Subsection 108.02 of the Standard 

Specifications. 

B.  Notice to Proceed.  The notice to proceed will be issued with an 

effective date of November 16, 2012.   

The Contractor may change the notice to proceed date by submitting written 

notification to the Project Manager  

at least ten calendar days in advance of the date selected.  Include an 

updated schedule with the notification. 

C.  Contract Time.  Contract time assessment will begin on the notice to 

proceed date issued by the  

Department or as changed by the Contractor, whichever is earlier.  Work is to 

be completed in 55 working days. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Wed, 27-Jun-2012 10:00 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Dwayne Rehbein 

Question: 

Is the cold millings disposal site specified in SP #31 the site just west of 

the airport on Big Sky Lane? 

Answer: 

Submitted: Mon, 02-Jul-2012 11:15 MDT 

The cold millings disposal site is located west of the Airport as described 

in Special Provision #31 and is accessed  

via Airport Road off US 12. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Sun, 08-Jul-2012 10:25 MDT 

Company: Pavement Maintenance Solutions, Inc. 

Contact:  Chris Rasmussen 

Question: 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/102_KINGS_HILL_SF089_KINGS_HILL_S_GRDRL/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


The Additional Surfacing Summary shows 69 locations of chip seal work 

including several private and farm field  

approaches. This seems abnormal. Is this truly the intent of the plans? 

Answer:  

Submitted: Mon. 09-Jul-2012 8:50 MDT 

Please see the addendum for this contract that was issued 7/5/12 at 13:55 

MDT.  Revised plan sheets issued  

7/5/12 at 12:45 MDT were linked as a clarification.  The seal and cover of 

approaches has been removed. 

 

 
103 - TREASURE CO LINE - N & SARPY CR REPAIR/MT 11-1 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 03-Jul-2012 11:19 MDT 

A Revised Wage Determination Modification issued by the U.S. Department of 

Labor effective June 22, 2012  

is made part of this contract and supersedes the rates in the advertised 

proposal.  The Zone Pay rates for  

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised 

(see Page 4). 

REVISED WAGE RATES 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon, 09-Jul-2012 9:13 MDT 

Signing plans are attached.  The plans were inadvertently deleted from the 

bid package prior to advertisement. 

The signing quantities are correct in the bid schedule.  We apologize for the 

error.  SIGNING PLANS 

*****************************************************************************

************** 

-1- 

Submitted: Fri, 22-Jun-2012 10:15 MDT 

Company: Century Companies Inc 

Contact:  Jonathan Skillman 

Question: 

The contract time shown in this project is sufficient for actually performing 

the work on the job but it looks  

like getting a permit for a pit for the crusher will be 70 to 90 days.  Would 

the department consider taking  

that time into account on this job by additional time or flex time for the 

NTP? 

Answer:  

Submitted: Tue. 03-Jul-2012 4:11 MDT 

Because a portion of the work is an emergency repair, it is preferred that 

both of the projects be completed  

this year.  Therefore, flex time and working days will not be added to the 

Contract and time will not be suspended  

for permitting, please bid accordingly. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Thu, 05-Jul-2012 10:25 MDT 

Company: Prince, Inc. 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/103_TREASURE_CO_LINE-N_SARPY_CR_SLIDE/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/103_TREASURE_CO_LINE-N_SARPY_CR_SLIDE/_UPDATED_070912_SIGNING_PLANS.PDF


Contact:  Mike Sharp 

Question: 

The flowable fill that will be used to fill the cracks needs time to cure and 

harden.  How is it possible to comply with  

the Cold Milling Special Provision and allow for adequate curing time? 

Answer:  

Submitted: Thu. 05-Jul-2012 15:05 MDT 

Please refer to SP 26 for the flowable fill curing requirements.  Perform 

crack filling immediately behind the milling  

operation. This will allow for the flowable fill to adequately set prior to 

paving in accordance with SP 28. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Fri, 06-Jul-2012 16:30 MDT 

Company: Mountain West Holding Company 

Contact:  Devan Blake 

Question: 

The summary page of the plans for the "Treasure County Line - North" project 

(STPS 384-2(10)31 shows that there  

are Signing plans with sheets S1-S4, however, there are no such signing pages 

provided in the plans.  Please  

provide the necessary signing pages. 

Answer: 

Submitted: Mon, 09-Jul-2012 9:31 MDT 

Signing plans are attached.  The plans were inadvertently deleted from the 

bid package prior to advertisement. 

The signing quantities are correct in the bid schedule.  We apologize for the 

error.  SIGNING PLANS 

 

 
104 - THREE FORKS URBAN & JCT US 287 - THREE FORKS 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 03-Jul-2012 11:20 MDT 

A Revised Wage Determination Modification issued by the U.S. Department of 

Labor effective June 22, 2012  

is made part of this contract and supersedes the rates in the advertised 

proposal.  The Zone Pay rates for  

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised 

(see Page 4). 

REVISED WAGE RATES 

*****************************************************************************

************** 

-1- 

Submitted: Mon, 02-Jul-2012 18:15 MDT 

Company: ALPINE SIGNS 

Contact:  JOHN O'BRIEN 

Question: 

THE PROJECT MUST HAVE PERM SIGNS ON BOTH JCT US 287 AS WELL AS THOSE SHOWN ON 

THREE FORKS  

URBAN. I DO NOT SEE ANYTHING IN THE BID DOCUMENTS FOR SIGNING ON JCT US 278. 

IS THIS AN OVERSIGHT? 

Answer:  

Submitted: Tue. 03-Jul-2012 16:30 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/103_TREASURE_CO_LINE-N_SARPY_CR_SLIDE/_UPDATED_070912_SIGNING_PLANS.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/104_THREE_FORKS_URBAN_JCT_US_287_THREE/_UPDATED_070312_REV_WAGE_RATES.PDF


The Schedule of Items quantities are correct.  However, the wrong Signing 

plans for project JCT U.S. 287 - THREE  

FORKS STPP 13-4(4)93 - UPN 6945000 were inadvertently inserted in the 

advertised bid package.    Attached are  

the correct Signing plans for project JCT U.S. 287 - THREE FORKS - STPP 13-

4(4)93 - UPN 6945000.  We  

apologize for the error. 

REVISED SIGNING PLANS 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Fri, 06-Jul-2012 10:35 MDT 

Company: Knife River-Belgrade 

Contact:  Steve Baeth 

Question: 

I am not finding quantities for the pathway excavation.  Is this work 

incidental? 

Answer:  

Submitted: Mon. 09-Jul-2012 8:50 MDT 

Yes 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Mon, 09-Jul-2012 10:15 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

How is the restoration along the new bike path alignment to be paid for.  

There are no bid items for  

topsoil or seeding, and it would be assumed that there will need to be 

restoration along the sides of  

the bike path in disturbed areas. 

Answer: 

Submitted: Mon, 09-Jul-2012 11:49 MDT 

Include all items associated with restoration in the price bid for curb and 

sidewalk. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Mon, 09-Jul-2012 10:15 MDT 

Company: Knife River-Belgrade 

Contact:  Steve Baeth 

Question: 

Is there a detail showing what is wanted for the Decorative Concrete? 

Answer: 

Submitted: Mon, 09-Jul-2012 14:21 MDT 

The standard red brick pattern is acceptable for Decorative Concrete.  The 

following special  

provision, DECORATIVE CONCRETE is hereby added to the contract.  A new detail 

sheet is attached  

(Sheet 16 of the Three Forks - Urban project). 

DECORATIVE CONCRETE 

REVISED PLANT SHEET 16 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Tue,10-Jul-2012 10:54 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/104_THREE_FORKS_URBAN_JCT_US_287_THREE/_UPDATED_070312_REV_SIGNING_PLANS_6945000.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/104_THREE_FORKS_URBAN_JCT_US_287_THREE/_UPDATED_070912_DECORATIVE_CONCRETE.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/104_THREE_FORKS_URBAN_JCT_US_287_THREE/_UPDATED_070912_REV_PLAN_SHEET-16.PDF


Company: Mountain West Holding 

Contact:  Devan 

Question: 

1)  What is the size of each of the proposed signs (total square footage for 

all the signs)?     

2)  S.P. 16 states: “……The Project Manager will determine the true locations 

of these permanent signs”.   

I assume the signs are to be removed upon project completion, correct?   

Answer: 

Submitted: Wed. 11-Jul-2012 11:40 MDT 

1) Calculate sign dimensions based on 6” letter size and 6” line spacing. 

Please reference sheet 12 of  

the Jct. US 287- Three Forks plans for signing text details. 

2) The signs are single use type meaning they will be removed and become 

property of the Contractor  

when project work is completed.  

3) Furnish ASTM Retro- Reflective sheeting Type VI or higher.  

 

 
105 - SLIDE REPAIR - NE OF GLENDIVE/MT 11-1 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 03-Jul-2012 11:21 MDT 

A Revised Wage Determination Modification issued by the U.S. Department of 

Labor effective June 22, 2012  

is made part of this contract and supersedes the rates in the advertised 

proposal.  The Zone Pay rates for  

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised 

(see Page 4). 

REVISED WAGE RATES 

*****************************************************************************

************** 

No Questions at this time. 

 

 
106 - GREELEY CREEK/MT 11-1 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 03-Jul-2012 11:22 MDT 

A Revised Wage Determination Modification issued by the U.S. Department of 

Labor effective June 22, 2012  

is made part of this contract and supersedes the rates in the advertised 

proposal.  The Zone Pay rates for  

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised 

(see Page 4). 

REVISED WAGE RATES 

*****************************************************************************

************** 

-1- 

Submitted: Fri, 29-Jun-2012 11:37 MDT 

Company: Sletten Construction 

Contact:  Chad Mares 

Question: 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/105_SLIDE_REPAIR-NE_OF_GLENDIVE_MT_11-1/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/106_GREELEY_CREEK%28I-90%29_MT_11-1/_UPDATED_070312_REV_WAGE_RATES.PDF


Special Provision 23 requires the use of Prequalified Stream Restoration 

Contractors to complete the stream  

restoration work.  Is the work specified in Special Provisions 24 and 25 

included in the Special Provision  

23 requirements? 

Answer: 

Submitted: Tue, 03-Jul-2012 07:09 MDT 

Yes, the work in Special provisions No. 24 and No. 25 are included in the 

requirements of No. 23. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Fri, 29-Jun-2012 14:38 MDT 

Company: Frontier west, LLC 

Contact:  Mike Murphy 

Question: 

Special  Provision #17 states, instream work must occur between Sept. 1st and 

May 15th. Since critical work  

cannot begin until Sept. 1st, what will be the notice to proceed date? 

 

Will the crossover over be required for the chip seal and striping next year? 

Answer: 

Submitted: Tue, 03-Jul-2012 13:21 MDT 

1) The Notice to Proceed will be issued with an effective date of September 

4, 2012. 

2) No. 

 

 
107 - GLASGOW SLIDE REPAIR/MT 11-1 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 03-Jul-2012 11:22 MDT 

A Revised Wage Determination Modification issued by the U.S. Department of 

Labor effective June 22, 2012  

is made part of this contract and supersedes the rates in the advertised 

proposal.  The Zone Pay rates for  

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised 

(see Page 4). 

REVISED WAGE RATES 

*****************************************************************************

************** 

No Questions at this time. 

 

      

 

ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/107_GLASGOW_SLIDE_REPAIR_MT_11-1/_UPDATED_070312_REV_WAGE_RATES.PDF

